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REQUIST FOR PROPOSAL (RFP)

For “Lvaluation of the Impact of the Scheme for Mega Food Park of Ministry of
Food Processing Industries”

Ministry has been implementing various plan schemes for promotion and
development of food processing sector in the country. With the objective of
providing modern infrastructure facilities for the tood processing along the value
chain from the farm to the market, the Ministry is implementing a Scheme for Mega
I'ood Park since 2008. Guidelines for the Mega Food Park scheme are available on
the website www.mofpi.nic.in  under Schemes > Pradhan Mantri Kisan
SAMPADA Yojana > Mega Food Park > Download Guidelines. The Ministry has
accorded final approval to a total of 38 Mega Food Park projects in the country
which are at various stages of implementation (List of MFP attached as
Annexure-VII).

On completion of 12th Plan, Government of India (GOI) has approved a new
Central Sector Scheme - Pradhan Mantri Kisan SAMPADA Yojana (Scheme for
Agro-Marine Processing and Development of Agro-Processing Clusters) with an
allocation of Rs. 6,000 crore for the period 2016-20 coterminous with the 14th Finance
Commission cycle. The scheme will be implemented by Ministry of Food Processing
Industries(MoFPI). Pradhan Mantri Kisan SAMPADA  Yojana(PMKSY) as a
comprchensive package which is expected to result in creation of modern
infrastructure with efficient supply chain management from farm gate to retail
outlet. It is not only expected to provide a big boost to the growth of food processing
sector in the country but also help in providing better returns to farmers and is a big
step towards doubling of farmet’s income, creating huge employment opportunities
especially in the rural arcas, reducing wastage of agricultural produce, increasing
the processing, level and enhancing the export of the processed foods. PMKSY
contains seven sub-components scheme of Ministry including Scheme of Mega Food
Parks as one of the sub-components. MOFPT intends to have this scheme evaluated
for the purpose of assessing its effectiveness in meeting the objectives for which the
scheme was conceptualized. The results of the evaluation would be used as inputs
for further modifications/improvements in the scheme.



The Ministry of Food Processing Industries intends to invite Request for
Proposal(RFP) (techno-financial Bid) from reputed consulting firms or expert
institutions having adequate experience of conducting evaluation studies of
government plan schemes/ policies for taking up evaluation of the Ministry’s
Central Sector scheme of Mega Food Park.

The bid proposal has to be submitted online in two covers through e-
tendering on the Central Public Procurement Portal (https://eprocure.gov.in/cppp).
The Bid processing fees and EMD payment should be made online on or before 3.00
PM on 13.12.2019. A pre-bid meeting will be held on 28.11.2019 at 11:00 AM in the
Committee Room No. 120 of the Ministry to provide clarifications, if any.
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N e
(Ramkesh Meena)
SIO
Tel:-26406545
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1. Background

Ministry has been implementing various plan schemes for promotion and
development of food processing sector in the country. With the objective of providing
modern infrastructure facilities for the food processing along the value chain from the
farm to the market, the Ministry is implementing a Scheme for Mega Food Park since
2008. Guidelines for the Mega Food Park scheme are available on the website
www.mofpi.nic.in under Schemes > Pradhan Mantri Kisan SAMPADA Yojana > Mega
Food Park > Download Guidelines. The Ministry has accorded final approval to a total
of 38 Mega Food Park projects in the country which are at various stages of
implementation (List of MFP attached as Annexure-VII).

On completion of 12th Plan, Government of India (GOI) has approved a new
Central Sector Scheme - Pradhan Mantri Kisan SAMPADA Yojana (Scheme for Agro-
Marine Processing and Development of Agro-Processing Clusters) with an allocation of
Rs. 6,000 crore for the period 2016-20 coterminous with the 14th Finance Commission
cycle. The scheme will be implemented by Ministry of Food Processing Industries
(MoFPI). Pradhan Mantri Kisan SAMPADA Yojana(PMKSY) as a comprehensive
package which is expected to result in creation of modern infrastructure with efficient
supply chain management from farm gate to retail outlet. It is not only expected to
provide a big boost to the growth of food processing sector in the country but also help
in providing better returns to farmers and is a big step towards doubling of farmer’s
income, creating huge employment opportunities especially in the rural areas, reducing
wastage of agricultural produce, increasing the processing level and enhancing the
export of the processed foods. PMKSY contains seven sub-components scheme of
Ministry including Scheme of Mega Food Parks as one of the sub-components. MOFPI
intends to have this scheme evaluated for the purpose of assessing its effectiveness in
meeting the objectives for which the scheme was conceptualized. The results of the
evaluation would be used as inputs for further modifications/improvements in the
scheme.

2. Request for Proposal

2.1. Ministry of Food Processing Industries (MoFPI) hereby invites proposals from
reputed consulting firms or expert institutions having adequate experience of
conducting evaluation studies of government plan schemes/ policies for taking
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up evaluation of the Ministry’s Central Sector scheme of Mega Food Park as
indicated in the succeeding paras.

The proposal has to be submitted online through e-tendering on the Central
Public Procurement Portal (https://eprocure.gov.in/cppp) by 03:00 PM on 13.12.2019
(21 days). No physical/Offline submission will be accepted.

2.2 Schedule and Critical Dates (Tentative):

2.2.1. The tentative schedule and critical dates related to this RFP are shown below:

S. Event
No. Date
1. | Date of Uploading RFP on Central Public Procurement
Portal 22.11.2019
2. | Date of Pre-bid Meeting 28.11.2019
at 11:00 AM
3. é;asjc date' alnd time of the submission of the bid (Technical 13.12.2019
Financial) upto 3:00 PM
4. | Date and time of opening of Technical Bid 16.12.2019
at 11:00 AM
5. | Date for presentation by shortlisted bidders 19.12.2019
at 11:00 AM

2.2.2 Technical and Financial Bids shall be uploaded on Central Public Procurement
Portal. Bidder shall be responsible for registering his agency/company at Central
Public Procurement Portal and seeking all necessary approvals required to
upload the bid.

2.2.3 The MOFPI reserves the right to amend the RFP, tentative schedule and critical
dates. It is the sole responsibility of prospective bidders to go through Central

Public Procurement Portal from time to time for any updated information.

2.2.4 Pre-bid meeting will be held in Ministry’s office (MoFPI, Panchsheel Bhawan,
August Kranti Marg, New Delhi-110049) on the scheduled date.

Page 3 of 46



3. Terms of Reference(ToRs):-

3.1 Terms of Reference for Third Party Evaluation of the Scheme of Mega Food
Parks of PMKSY

Assess the impact of the creation of the Park generally, and specifically in the
catchment area of Mega Food Parks, which can be taken to an area within a
radius of 200 kms. surrounding the MFP, following dimensions:

1.1 Infrastructure created vis-a-vis the infrastructure requirement i.e the
infrastructure gap vis-a-vis the level of production of agricultural produces
in the Clusters/Regions/States

1.2 Infrastructure created vis-a-vis the infrastructure expected as per
sanctioned DPRs of MFPs.

2. Capacity utilization of the assets created

3. The impact on reducing losses/wastage of agricultural produces
(parameters like post-harvest losses both in terms of physical and financial
values in perishables, especially in fruits and vegetables)

4. Proportion of locally produced agricultural produce being processed
5. The impact on the level of income of farmers

6. The impact on generation of employment i.e. both in number and types
of employment generated directly and indirectly.

7. Proportion of local farmers actually benefited directly and indirectly.
Category of farmers i.e. small, marginal and large farmers benefitted to
ensure equity participations while framing/revising the scheme design or
implementation

8. Assessment of the input use efficiency in terms of support extended for
SAMPADA interventions

9. Other cross sectoral thematic assessment like accountability and
transparency, gender mainstreaming climate change & sustainability, role
of Tribal Sub-Plan (TSP) and Scheduled Caste Sub-Plan component of the
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scheme in mainstreaming of Tribal and Scheduled caste population,
stakeholder & beneficiary behavioural change, unlocking synergies and
impact on and role of private sector, community and civil society in the
scheme

10. Total private investment leveraged in the sector
11. Quantum and nature of credit flow to the sector

12. The business models adopted by the beneficiaries of the scheme for
optimization of scheme benefits

13. Exports from Mega Food Parks

14. The role of State Governments, State Industrial Development Agencies
in implementation of the Scheme

15. The implementation/ operational difficulties on the ground and
suggest/recommend corrective measures to improve efficiency of
implementation

16. Suggestion on changes/modification in the Scheme Guidelines for
timely & effective implementation of the scheme

17. Extent and possibility of alignment of other State, Central and
Externally funded Government Schemes in food processing sector with
PM-Kisan SAMPADA

18. Assess & analyze the convergence of MFP with other schemes of Govt.
India, particularly those of Dept. of Agriculture, Co-operation and Farmers’
Welfare as well as Dept. of Animal Husbandry, Dairying and Dept. of
Fisheries

19. Performance of the scheme based on the Output / Outcome indicators,
among others, in the following format:
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Output Indicator(s) Outcome Indicator (s)
Enhanced 1 - Total no. of food parks|Greater  production,[l-Total actual production|
production  and|operationalized employment andlfrom Mega Food Parks (in|
value addition| farmer level impactivalue and volume)
capacity, due to enhanced|(a) Preservation:.......MT
availability of raw processing and value|(b) Processing.........MT
material / addition facilities
technologies (Mega Food Park)

(in Mega Food

Park). 2- Total production 2-Total no. of farmers
capacity from Mega Food benefited due to the mega
Parks (in value volume) food  park(Directly &

Indirectly)

(i) Preservation: ...... MT
(ii) Processing;........MT
3- No. of Small and Micro 3-Total employment
food processing units generated in the units setup
established in Mega Food| in the Mega Food

Parks

Park(Directly & Indirectly)
(No. of Persons)

3.2 Study social and economic impact of the projects, in terms of;

a.

Value addition/ increase in processing levels;

b. Wastage reduction of Agri & Horticulture and other perishable

produces;

C.

Direct & indirect employment generation;

d. Economic benefits accruing to the farmers in terms of:

Quantity of raw materials produced and processed during the year;

Mode of procurement of raw materials from the farmers (e.g.,
contract farming, Mandi, directly from farmers etc);

Estimated change in farm gate price;

Estimated numbers of farmers/producers linked to the project;

Page 6 of 46



= Any other parameter, as deemed fit

e. Level of exports (percentage of the quantity/ value of goods exported)
project-wise;
f. Advantage and contribution of primary processing practices at

Primary Processing Centres (PPCs) in terms of value additions;

g. Impacts of the project on various stakeholders in the supply chain
(such as on farmers, traders, retailers, consumers etc);

h. Any other direct/indirect impact in the catchment area of the project

3.3 To assess the utilisation of common facilities being created in the MFP &
investments by prospective units;

a. Suitability of the facility/ technology/ equipment installed in the Park
vis-a-vis raw material available in the catchment area including
gaps/issues, if any;

b. Capacity utilization of the facilities created vis-a-vis projections given
in the DPR / Bank appraisal;

c¢. Reasons for poor capacity utilization, if any and suggestion for the
optimum use;

d. Commercial/financial performance of the project i.e. Annual turnover,
common facilities utilisation, profit and other key parameters of the
project;

e. Business model of the project in terms of:

i. Quantity and percentage of products handled in rental model

ii. Rental rates, method of rental rates fixation, rates
reasonableness and its affordability by users

iii. Lease rates of the plots to be allotted to food processing units
inside the Park, method of rate fixation and its reasonableness

iv. Number of food processing units setup in the park, Investment
in project, Annual turnover, level of export, common facilities
utilisation, employment created etc.
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f. The experience of the promoter / Special Purpose
Vehicle(SPV)/Implementation Agency(IA) including the challenges faced

in operating common facilities and managing infrastructure

3.4 To appraise the status of implementation of each Mega Food Park (MFP)
projects with respect to the envisaged timeline for completion:

a. SWOT analysis of each Mega Food Park Projects;

b. Physical and financial progress of the project vis-a-vis the agreed

implementation schedule and as amended from time to time;

c. Role of CEO of the project and his/her impact on timely execution of
the project

d. Role of PMC in the execution of project and day-to-day monitoring of
physical progress at site;

e. Role of State Govt officers, Nominee Director in the Board of the SPV
and its impact on expediting the project implementation;

f. Role of District level Co-ordination Committee in resolving local issues
in the project implementation;

g. Impact of Budget Constraints, if any, on the progress of the project

3.5 To assess the role of State Governments in implementation of projects
including its role in facilitating Statutory Clearances like CLU, Master Plan
Clearance, external infrastructure linkages to the project etc. State
Governments’ perception of the Scheme.

3.6 To assess the synergies between State specific industrial/food
processing/agri-business policies and the Mega Food Park Scheme of MOFPI.
The possibility of dovetailing financial assistance available under various
schemes of Central and State Governments, along with its impact on project
structuring and implementation.

The consultant shall review the food processing/agri-business policies in
States where such schemes exist. In other cases, it shall review the industrial
policy of the state, especially the provisions which may be pertinent for
Mega Food Park projects.
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3.7 Issues relating to obtaining of term loan for the project from the commercial

banks / Fls:

Analyse the time taken by the banks in loan sanction and
disbursement for the MPF projects;

Analyse the reasons for delay, if any;

Assess investor friendliness of the procedures followed by banks in
sanction and disbursement of term loan;

Recommend measures to streamline the procedure followed by the
banks for sanction and disbursement of term loan and to minimise

any delay;

Impact of “interest on term loan” on the financial viability of the
project

3.8 To assess the reasons for delay in implementation of the projects along

with the suggestive measures to minimize delays;

Analyse the key reasons for delay in project implementation for each
project separately (substantiating with examples);

Identify suitable benchmarks against which success of the projects
can be measured in quantitative and qualitative terms e.g.
Investment, percentage of Capacity utilization, Employment,
Turnover, etc.;

Suggest appropriate modifications in the guidelines of the Scheme
to make it more effective in terms of implementation and commercial
operations

3.9 To assess the problems in implementation of Mega Food Parks projects and
suggest solutions/measures to the problems;

Identify and analyse major issues & problems faced by each Mega
Food Park Projects with Ministry / State Govt. during
implementation of their projects and suggest solutions/measures for
each issues/problems;

Identify and analyse major issues faced by each food processing
units set up inside each Mega Food Park Projects with Mega Food
Parks and with Ministry / State Govt. during implementation of
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their projects and suggest solutions/measures for each
issues/problems separately;

Assess and analyse the feasibility of implementation and viability if
the project was to be closed on "as is where is" basis for
operationalized projects.

Assess and analyse the feasibility of implementation and viability if
the ongoing project were to be scaled down in Size. Would there be
any negative impact? If yes, then how can the size of infra be scaled
down to avoid wastage of funds but still not harm the project?

Assess and analyze maximum and minimum utilization of the all the
facilities since inception and in last year of each Mega Food Park
projects assisted by the Ministry under the Mega Food Park scheme
of Ministry.

Assess and analyze the utilization of facilities in each of the Mega
Food Parks and indicate which of the facilities are utilized to the
maximum and to the minimum. Also indicate the facility which has
extended maximum & least benefits to farmers & is generating
maximum & least income to the SPV.

Assess and analyze the which facilities of each Mega Food Parks
projects are benefiting farmers and generating employment and
facilities which are least benefiting farmers or helping
in employments generated.

Suggest measures in respect of positive role which the state
Government could play.

Assess and analyse the implementation, if the leasable plots were to
be allowed to be sold instead of leasing to food processing units to
be set up in each Mega Food Park projects and its impact ongoing
projects where CPC could be scaled down? Also indicate the
outcome on operational parks if sale of plot is allowed now.

identify and analyse, whether renewal energy is being used
anywhere in any of the Mega Food Park projects and its impact.
Asses & analysis as to whether renewal energy is necessary in
implementation of these projects.

Identify and analyse, the number of units (indicate % as well) which
are using the CPC facility and their feedback.
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» Identify and analyse, the number of days of operation per annum of
each Meg Food Park and each unit set up in the Mega Food Parks.

= Identify and analyse, the number of farmers attached to each Mega
Food Park and also to the food processing units set up in the park.
Also indicate whether these farmers are common or additional.

3.10 Assessment of the role of PMAs in assisting the Ministry to monitor the
project implementation and assist the SPVs/IAs in achieving financial closure
and obtaining necessary clearances from various authorities for the project; to
report shortcomings, if any observed in their discharge of duties and
suggestion to improve their role and responsibility in successful completion of
the project

3.11 Assessment of the role of PMCs in assisting the SPVs/IAs in
implementation of the project; to report shortcomings, if any observed in their
discharge of duties and suggestion to improve their role and responsibility in
successful completion of the project

3.12 Assessment of online portal httpy/sampada-mofpi.gov.in” with
regard to its effectiveness in expeditious release of grant and effective
monitoring of the project; suggestion for betterment of the portal

Evaluation of all the MFP projects will have to be carried out in detail.
Methodology for calculation of direct & indirect employment, benefits to
farmer, wastage reduction etc need to be elaborated in the report.

Based on verification covering the above points 3.1 to 3.11, the consultant shall
be required to prepare an evaluation report on the scheme. The evaluation
report should include suggestions for necessary amendment(s) in the
Scheme/Guidelines. A sample Template for Evaluation of Central scheme for
Mega Food Parks is attached as Annexure-V.

4. The study is expected to rely on both secondary and primary modes of
research.

a. Secondary Research - Comprehensive study and research of the existing
studies and reports on the mega food parks/ food parks in India, successful
business model, product and sector specific issues, and global scenario to
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understand the dynamics of the mega food parks in India. The outcome of
the secondary research will be a framework for analysis that will outline the
key features of the mega food parks in India, product wise and spatial
distribution of the mega food park projects, successful business model of
the mega food park operation, issues and challenges faced by the sector,
role of Govt. in promoting the mega food parks in India, etc. The outcome
of the secondary research should be used for designing the questionnaire(s)
and feedback forms for the primary research.

Primary Research - will be conducted across all regions for all the MFP
projects sanctioned under the scheme. For the above, the consultant is
required to design an appropriate evaluation methodology, questionnaire
and feedback forms and statistical tools to the satisfaction of the Ministry
of Food Processing Industries.

5. Support to be provided by the Ministry to facilitate the Consultancy

The Ministry shall provide following support to the selected bidder in order to
facilitate the study:

Contact Details of all the SPVs/IAs who have been accorded Final
approval for setting up the Mega Food Park project (including facilitating
site visits);

Contact Details of all the PMAs and PMCs who are assisting in project
implementation

Copies of various versions of MFP Guidelines and other relevant
documents, including minutes of Ministry/Inter Ministerial Approval
Committee(IMAC) on Scheme implementation

Status of physical and financial progress of approved projects under
implementation - soft copy of latest Monthly Progress Report/Fact Sheets
submitted by the SPVs/IAs and access to online portal “SAMPADA”
Facilitate interaction with other stakeholders - PMAs, PMCs, Financial
Institutions funding projects and concerned State Government Officers -
through writing a letter by the Ministry requesting to extend the necessary
support to carry out the study

Proceedings of various Investors’ meets and Ministry’s interactions with
stakeholders

Any other relevant information as may be sought by the Agency subject to
availability of such information with the Ministry
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6. Validity of Proposal

The proposal should be valid for a period not less than ninety (90) days from the
due date for receiving the proposal.

7. Eligibility

The consulting firm/expert institution should have at least five years’
experience in dealing with economic policies, study and evaluation of macro-
economic issues/ plan/policies/schemes of Government
programmes. However, the proposals of consulting firm/expert institution who
have been awarded similar contract in the past by Ministry of Food Processing
Industries but have either failed to successfully execute such contract or having
had adverse/unsatisfactory performance shall not be considered.

To avoid conflict of interest, the consulting firm/expert institution working as
Program Management Agency (PMA)/Empaneled as Project Management
Consultant (PMC) including firms working as PMCs under the Mega Food Park
scheme of the Ministry shall not be eligible for this impact evaluation study.

8. Brief Description of the Selection Process

The Agency shall be selected through an OPEN competitive bidding process. A
two stage selection process will be adopted in evaluating the Proposals. In the
first stage, a technical evaluation will be carried out. In the second stage, a
financial evaluation will be carried out. Proposals will finally be ranked
according to their combined technical and financial scores. The first ranked
Institution/agency shall be selected while the second ranked Institution will be
kept in reserve.

9. Timeframe

The assignment shall be for a period of three months. Draft inputs shall be
made available from time to time as per requirement and shall be finalized after
discussions with the MOFPIL. The Final Report has to be made available to
MOFPI within 3 Months from the date of award of work. Final report must be
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submitted within 5 days after receipt of comments/suggestions of MOFPI on
the draft report.

10. Deliverables
= Draft Evaluation Study Report (Five copies) with a soft copy covering all

aspects, including one power point presentation;

= Final Evaluation Study Report (Twenty copies), with a soft copy, covering
all aspects including one power point presentation.
11. Right to reject any or all Proposals

Notwithstanding anything contained in this RFP, the MOFPI reserves the right
to accept or reject any Proposal and to annul the Selection Process and reject all
Proposals, at any time without any liability or any obligation for such acceptance,
rejection, or annulment, and without assigning any reasons thereof.

The MOFPI reserves the right to reject any Proposal if:
a. Atany time, a material misrepresentation is made or uncovered; or,

b. The Consultant/ Institution do not provide, within the time
specified by the MOFPI, the supplemental information sought by
the MOFPI for evaluation of the Proposal.

12. Submission of Proposals

No physical mode for submission of proposal shall be accepted. The Proposal

shall be submitted online only through e-tendering on the Central Public

Procurement Portal (https://eprocure.gov.in/cppp) on or before 13.12.2019 by

3:00 P.M., with duly signed copies of the requisite documents as detailed below:
i. Technical Bid: - Technical bid shall consist of :

a. Proof of online payment of EMD and Bid processing fees as detailed in
para 13 (j);

b. The Technical Proposal as per the format given in Annexure-I in
support of years of experiences and number of such studies conducted;

c. General description of Team as per Annexure-II;
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e.

f.

g

. CVs of the experts, team leader and team members duly signed as per

Annexure-l111;
Scanned copy of Tender Acceptance Letter (Annexure-IV);
The proposed Concept and Plan for the impact evaluation study; and

Scanned copy of GST Registration Number.

While submitting the Technical Proposal, the applicant/bidder firm shall, in

particular, ensure that:

a.

The CVs have been recently signed by the individual and the Team
Leader. Unsigned / countersigned CV shall be rejected;

The CV shall contain an undertaking from the Team leader members
and experts about his/her availability for the entire period of report
preparation;

ii. Financial Bid: to be submitted in prescribed BOQ format (xls.format)-As the
financial bid is uploaded in prescribed BOQ format digitally signed, agency
is not required to upload a scan copy of financial proposal separately in the
e-procurement system portal duly signed by authorized signatory of agency.

Applicants shall submit the financial proposal in the prescribed BOQ format

(xIs.format), clearly indicating the total cost of the Consultancy in both figures

and words, in Indian Rupees, and signed by the authorized signatory of the firm.

In the event of any difference between figures and words, the amount indicated

in words shall be taken into account. In the event of a difference between the

arithmetic total and the total shown in the Financial Proposal, the lower of the

two shall be taken into account.

While submitting the Financial Proposal, the firm shall ensure the following:

a.

All the costs associated with the assignment shall be included in the
Financial Proposal. These shall normally cover remuneration for all the
Personnel, accommodation, travelling, printing of documents, taxes
etc. The total amount indicated in the Financial Proposal shall be
without any condition attached or subject to any assumption, and shall
be final and binding. In case any assumption or condition is indicated
in the Financial Proposal, it shall be considered nonresponsive and
liable to be rejected.
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13.

b. The Financial Proposal shall take into account all expenses and tax
liabilities. For the avoidance of doubt, it is clarified that all taxes shall
be deemed to be included in the costs shown under different items of
the Financial Proposal. Further, all payments shall be subject to
deduction of taxes at source as per applicable laws.

c. Costs (including break-up of costs) shall be indicated in INR.

Any alteration / modification in the Proposal or additional information or

material supplied subsequent to the due date, unless the same has been expressly

sought for by the Ministry of Food Processing Industries, shall not be considered.

Further, Consultant/agency is required to be careful in while participating in

RFPs i.e. login/registration of portal as well as all the bid documents should be of

the same entity/firm on eProcurement System of Govt. of India in respect of the
said RFP.

Terms and Conditions:

a)

b)

d)

The instructions for online Bid submission are at Annexure-VI. For any

clarification, Mega Food Park Division of the MoFPI may be contacted over
telephone no. +91-11-26406545/26406547.

The successful bidder will be required to engage an expert along with an
experienced team leader and other team members. The applicant will ensure
that the team comprises of the same members whose CVs are submitted as
part of the application.

Failure to comply with the requirements spelt out in Clause 6 (validity of
proposal) above shall make the Proposal liable to be rejected.

If a firm/organization or any of its members make(s) an averment regarding
his or their qualification, experience, or other particulars and it turns out to
be false, or his commitment regarding availability for the Project is not
fulfilled at any stage after signing of the Letter of Acceptance, all the members
of the organization shall be debarred for any future assignment of the MOFPI
for five years.
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9

8)

h)

The Technical Proposal shall not include any financial information relating to
the Financial Proposal.

The MOFPI reserves the right to verify all statements, information, and
documents, submitted by the Applicant in response to the RFP. Failure of the
MOFPI to undertake such verification shall not relieve the firm of its
obligations or liabilities hereunder nor will it affect any rights of the MOFPI
there under.

In case it is found during the evaluation or at any time before issue of Letter
of Acceptance/Award (LOA) that one or more of the eligibility conditions
have not been met by the firm or the Team has made material
misrepresentation or has given any materially incorrect or false information,
the firm shall be disqualified forthwith if not yet appointed as the
Consultant. If the firm has already been issued the LOA the same shall,
notwithstanding anything to the contrary contained therein or in this RFP, be
liable to be terminated, by a communication in writing by the MOFPI without
the MOFPI being liable in any manner whatsoever to the Applicant.

Technical Bids will be opened online at
http:/ /eprocure.gov.in/eprocure/app. on 16.12.2019 at 11:00 AM. The
Tenderer will be at liberty to be present either in person or through an
authorised representative at the time of opening of Technical Bid with the Bid
Acknowledgement Receipt or they can view the bid opening event online.
All responsive proposals, shortlisted on the basis of their technical proposals,
would be requested to make a detailed presentation regarding their
qualifications, experience and the proposed Concept and Plan before the
Evaluation cum Selection Committee on 19.12.2019 at 11:00 AM in Room No.
120, Panchsheel Bhawan, August Kranti Marg, New Delhi 110049. Thereafter,
the Technical proposals shall be evaluated by an Evaluation cum Selection
Committee constituted for the purpose as per the marking criteria specified
under para 14 for evaluation process.
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i)

j)

Financial Bid of only those Tenders shall be opened, whose Technical Bids
qualify. The date of financial bid opening will be intimated to the shortlisted
applicants, which are found to be suitable on technical evaluation. The
tenderer technically qualified will be at liberty to be present either in person
or through an authorised representative at the time of opening of Financial
Bid with the Bid Acknowledgement Receipt or they can view the bid opening

event online.

The applicant may make online payment vide RTGS/NEFT of Rs. 1,00,000
(Rupees One lakh only) against account number - 3516103454, IFSC Code -
CBIN0282169 (Central Bank of India, Udyog Bhawan, New Delhi) of “The
Pay & Accounts Officer, Ministry of Food Processing Industries”, New
Delhi as Earnest Money Deposit (EMD). In addition to EMD, the applicant is
also required to make a separate online payment as a non-refundable bid

processing fees of Rs 10000/- (Rupees Ten Thousands only) vide
RTGS/NEFT in the above mentioned bank account of Ministry. The
proposals without EMD & non-refundable bid processing fee and without
either of EMD or non-refundable bid processing fee would be summarily
ignored.

The amount of EMD will be refunded to the unsuccessful bidders. The EMD
of the successful bidders shall be retained by the Ministry as Performance
Security till the completion of the project. The amount of EMD retained as a
part of performance security shall be forfeited in the event of non-completion
of the project or on withdrawal of proposal after opening of technical bid.

Pre-bid meeting for interested stakeholders will be held on 28.11.2019
at 11:00 AM in Room No. 120, Ministry of Food Processing Industries,
Panchsheel Bhawan, August Kranti Marg, New Delhi.

k) The Proposal shall be made in the Forms specified in this RFP. Any

attachment to such Forms must be provided on separate sheets of paper and
only information that is directly relevant should be provided. This may
include photocopies of the relevant pages of printed documents.
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I)  The rates quoted shall be firm throughout the period of performance of the

assignment up to and including acceptance of the Report by the MOFPI and

discharge of all obligations of the Consultant under the Agreement.

14. Evaluation Process

Prior to evaluation of Proposals, the MOFPI will determine whether each Proposal

is responsive to the requirements of the RFP. A Proposal shall be considered

responsive only if:

a.

b.

f.

it is received in the specified format;
it is received by the due date including any extension thereof;

it contains all the information (complete in all respects) as requested in
the RFP;

it does not contain any condition or qualification;

it has deposited Rs. 1,00,000/- (Rupees one Lakh Only) as Earnest
Money Deposit (EMD) and also deposited non-refundable bid
processing fees of Rs 10000/- (Rupees Ten Thousands only)

it is not non-responsive in terms hereof.

The MOFPI reserves the right to reject any Proposal, which is non-responsive and

no request for alteration, modification, substitution, or withdrawal shall be

entertained by the MOFPI in respect of such Proposals.
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The Technical Evaluation will be in the following format.

S. Criteria Maximum
No. Marks
A | Number of years of experience in conducting scheme/policy evaluation 20
studies and socio-economic surveys in food park/ agri-
business/industrial and other related infrastructure development sectors
Al | Having experience of equal to or more than 10 Years; 20
A2 | Having experience of less than 10 years but equal to or more than 7 Years; 15
A3 | Having experience of less than 7 years but equal to or more than 5 Years; 10
A4 | Having experience of less than 5 Years; 0
B | Number of studies relating to scheme/policy evaluation studies and socio- 20
economic surveys in food park/ agri-business/industrial and other related
infrastructure development sectors
Bl | Have completed 5 or more such studies; 20
B2 | Have completed 4 such studies; 15
B3 | Have completed 3 such studies; 10
B4 | Have completed 1 to 2 such studies; 5
B5 | Have completed no such studies; 0
C | Relevant qualification and experience of the team leader and its members 20
Team leaders having experience in conducting such study; and team
member having Professional Degree/ Doctorate/Masters in the field of (a)
agri-business/food processing/ post-harvest management/food
technologies, (b) Engineering, (c) Finance;
More Weightage will be given for higher nos. of members in the team, their
higher educational qualification and greater exposure/ experience in such
studies
D | Technical Presentation including Team Strength 40
Detailed presentation regarding their qualifications, experience and the
proposed Concept and Plan for impact evaluation study before the
Evaluation cum Selection Committee on designated date.
More weightage will be given to the presentation, which have
understanding of work, shows Team Strength, have elaborative, precise &
project specific presentation with Approach/Methodology to be adopted
by the Consulting Agency for the study.
Total 100
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15.

16.

17.

After the technical evaluation, the MOFPI would prepare a list of pre-qualified
Applicants for opening of their Financial Proposals. The opening of Financial
Proposals shall be done in presence of Applicants who choose to be present. The
MOFPI will not entertain any query or clarification from Applicants who fail to
qualify at any stage of Selection Process.

Clarifications

To facilitate evaluation of Proposals, the MOFPI may, at its sole discretion, seek
clarifications from any Applicant regarding its Proposal. Such clarification(s) shall
be provided within the time specified by the MOFPI for this purpose. Any request
for clarification(s) and all clarification(s) in response thereto shall be in writing. If
a Team does not provide clarifications sought above within the specified time, its
Proposal shall be liable to be rejected. In case the Proposal is not rejected, the
MOFPI may proceed to evaluate the Proposal by construing the particulars
requiring clarification to the best of its understanding.

Evaluation of Technical Proposals

In the first stage, the Technical Proposal will be evaluated on the basis of the
criteria stated in Para 7 and 14 above. Only those Applicants whose Technical
Proposals score 70 marks or more out of 100 marks shall qualify for further
consideration. 70% Weightage shall be given to the technical proposal (planning
and implementation process) and 30% to financial proposal.

Evaluation of Financial Proposal

In the second stage, the financial evaluation will be carried out and each Financial
Proposal will be assigned a financial score (SF).

For financial evaluation, the total cost indicated in the Financial Proposal will be
considered.
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18.

19.

The MOFPI will determine whether the Financial Proposals are complete,
unqualified and unconditional. The cost indicated in the Financial Proposal shall
be deemed as final and reflecting the total cost of services. Omissions, if any, in
costing any item shall not entitle the Team to be compensated and the liability to
fulfil its obligations as per the TOR within the total quoted price shall be that of
the Consultant. The lowest financial proposal (Fm) will be given a financial score
(SF) of 100 points. The financial scores of other proposals will be computed as
follows:

S ¥=100 x F m/ F (F = amount of Financial Proposal)
Combined Technical and Final Evaluation

Proposals will finally be ranked according to their combined technical (Sr) and
financial (SF) scores as follows:

Where S is the combined score, and T w and F  are weightage assigned to
Technical Proposal and Financial Proposal that shall be 0.70 and 0.30 respectively.

The Selected Team shall be the first ranked consulting agency (having the highest
combined score). The second ranked consulting agency shall be kept in reserve in
case the first ranked firm withdraws, or fails to comply with the requirements as
the case may be.

Award of Study

After selection, a Letter of Award(LoA) shall be issued, in duplicate, by the MoFPI
to the Selected consulting agency and the consulting agency shall, within 7 (seven)
days of the receipt of the LOA, sign and return the duplicate copy of the LOA in
acknowledgement thereof. In addition, the successful bidder will be required to
sign a separate Memorandum of Agreement(MOA) with the Ministry.
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20.

21.

Proprietary data

All documents and other information provided by the MOFPI or submitted by a
consulting agency to the MOFPI shall remain or become the property of the
Ministry of Food Processing Industries. Firms are to treat all information as strictly
confidential. The MOFPI will not return any Proposal or any information related
thereto. All information collected, analyzed, processed, or in whatever manner
provided by the Consultant to the MOFPI in relation to the Consultancy shall be
the property of the Ministry of Food Processing Industries.

Deliverables and Payment to the Consultant

Billing and payments in respect of the Services shall be made as follows: -

No. |Work Description Time line | Payment
from award (%)

1 [Advance on award of the job &signing of agreement 0 10 %

2 [On finalisation of methodology, questionnaire/forms 10 days 10 %
etc and statistical tools

3 [On completion of secondary research, primary survey 50 days 20 %
and compilation of data

4 |On submission and acceptance of draft evaluation 65 days 20%
report

5 [On completion of the study and submission and 90 days 40 %
acceptance of final report
Total 100 %

The MOFPI shall release the payment due to the firm to be made within 30 (thirty)
days after the receipt by the MOFPI of duly completed bills with necessary
particulars.

All payments under this Agreement shall be made to the bank account specified by
the firm as may be notified to the MOFPI by the Consultant.
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22,

23.

Performance Security

On signing of the LOA, the successful bidder shall provide a performance
security equivalent to 10 % (ten percent) of the value of the contract in the form
of the bank draft/demand draft or Bank Guarantee(BG) from a scheduled
commercial bank in favor of "Pay & Accounts Officer, MoFPI, New Delhi”,
within 10 days of issue of letter of acceptance of proposal. In case performance
security is submitted through BG, the same shall remain valid for 60 days
beyond the final date of the original contract. This performance security, valid
for a period of 60 days beyond completion of all contractual obligations will
have to be provided by the successful bidder. The MoFPI shall retain the
performance security, to be appropriated against breach of this Agreement
and/or for recovery of liquidated damages. The balance amount of the
Performance Security shall be returned to the applicant at the end of 60 days
after completion of the contract.

In case of the contract being extended, the successful bidder will have to get
the BG extended on same terms and conditions for the period of 60 days
beyond the final date of the extended contract period, if any.

Performance Security would be returned only after successful completion of
work assigned and after adjusting/recovering any dues recoverable/payable
from/by the Agency on any account under the contract.

The MOFPI shall have the right to appropriate the Performance Security, in
whole or in part, without notice to the firm in the event of breach of Agreement
or for recovery of liquidated damages.

Liquidated Damages for error/variation

In case any error or variation is detected in the reports submitted by the firm and

such error or variation is as a result of negligence or lack of due diligence on the

part of the firm, the consequential damages thereof shall be quantified by the

MOFPI in a reasonable manner and recovered from the Consultant by way of
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24.

25.

26.

27.

liquidated damages, subject to a maximum of 10 % (ten percent) of the Contract
Value.

Liquidated Damages for delay

In case of delay in completion of Services, liquidated damages not exceeding an
amount equal to 0.2 % (zero point two percent) of the Contract Value per day,
subject to a maximum of 10 % (ten percent) of the Contract Value will be imposed
and shall be recovered by appropriation from the Performance Security or
otherwise. However, in case of delay due to reasons beyond the control of the
Consultant, suitable extension of time shall be granted. In addition, for non-
performance/delayed performance and/or non-adherence to timelines stipulated
in LoA issued by Ministry to Agency for the said scope of work, Ministry may
forfeit Security submitted as EMD/Performance Security. Also the EMD/Security
Deposit/Bank Guarantee/ Performance Guarantee shall be forfeited in case of any
midway unilateral withdrawal from the assignment.

The MOFPI will have the right to cancel the contract at any time without assigning
any reason thereof.

Appropriation of Performance Security:-

The MOFPI shall have the right to appropriate the Performance Security, in whole
or in part, without notice to the firm in the event of breach of Agreement or for
recovery of liquidated damages. The EMD of the successful bidder will be retained

as a part of performance security/guarantee in addition to Bank Guarantee.

Commencement of Work:-

The consulting agency shall commence the work immediately on issue of the LOA
by the Ministry.

Validity

This MOA shall be valid until and unless it is expressly terminated. During
validity of MOA, MOFPI and the consulting agency will take effective steps for
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implementation of MOA. Any act on part of MOFPI and the consulting agency,
after termination of this MOA by way of communication, correspondence etc.,
shall not be construed as an extension of MOA.

28. Force Majeure: -

Definition

For the purposes of this RFP, "Force Majeure" means an event which is beyond the
reasonable control of Consulting Agency, and which makes a Consulting Agency
performance of its obligations under the Memorandum of Agreement(MOA)
impossible or so impractical as to be considered impossible under the
circumstances.

i) Breach of MoA

The failure of a Party to fulfill any of its obligations under MoA shall not be
considered to be a breach of, or default under the MoA in so far as such inability
arises from an event of Force Majeure, provided that Party affected by such an
event (i) has taken all reasonable precautions, due care and reasonable
alternative measures in order to carry out terms and conditions of the MoA,
and (ii) has informed other Party as soon as possible about occurrence of such
an event.

ii) Extension of Time

Any period within which a Party shall, pursuant to the MoA, complete any
action or task, shall be extended for a period equal to time during which such
Party was unable to perform such action as a result of Force Majeure.

29. Termination
a. Termination by MoFPI

MOFPI may terminate the MoA, by not less than thirty (30) days written notice
of termination to the consulting agency, to be given after occurrence of any of
events specified in paragraphs (i) through (iii) below:

i.  if the consulting agency does not remedy a failure in performance of
its obligations under MoA, within thirty(30) days of receipt after
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being notified or within such further period as MoFPI may have
subsequently approved in writing;

ii.  if the consulting agency becomes insolvent or bankrupt; or

iii. If the consulting agency non-perform/delays in submission of final
impact evaluation report to the Ministry

30. Rights of MoFPI on Termination

(1) In the event of Termination, MOFPI shall be fully authorized to recall the
payments given/released to the consulting agency for the said work along
with accrued interest @ 10% per annum thereon, which shall be required to
be paid by consulting agency within a period of not more than 30 days of
notice to recall the payments. In the event of failure of the consulting agency
in refunding the paid amount along with interest within period specified, a
penalty may be imposed by the Ministry @10% per annum for the period of
delay.

(2) In case of consulting agency not willing to or not be in a position to return
the payment amount, MOFPI shall be within its rights to attach/invoke the
bank guarantee submitted by the agency to Ministry in this regards. Further,
MOFPI shall be fully empowered to invite fresh RFP/bids from potential
eminent organizations/consultancy firms to conduct the fresh impact
evaluation study of Scheme for Mega Food Parks.

31. Amendment to RFP:-

At any time prior to the last date of receipt of bids, the Ministry may for any
reason, whether at its own initiative or in response to a clarification request by
the prospective bidders, modify the RFP documents by an amendment. In order
to provide prospective bidders reasonable time for taking the amendment into
account in preparing their bids, the Ministry may at its discretion, extend the last
date for receipt of bids and/or make other changes in the requirements set out
in the RFP.

32. Disclaimer

The Ministry shall not be responsible for any late receipt for any reasons
whatsoever. The applications received late will not be considered.
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33. Miscellaneous Clauses

a. The Selection Process shall be governed by, and construed in accordance with,
the laws of India and the Courts at Delhi shall have exclusive jurisdiction over
all disputes arising under, pursuant to and/or in connection with the Selection
Process.

b. The consulting agency shall notify to MOFPI of any material change in its
status or shareholding, in particular, where such change would impact on
performance of obligations under the MoA.

¢. Any failure or delay on part of MOFPI to exercise right or power under MoA
shall not operate as waiver thereof.

d. Workers, employees, staff or agents engaged or employed by or on behalf of
the consulting agency shall neither be nor deemed to be worker, employee,
staff or agents of MOFPI under any circumstances what so ever and there is
no such agreement for or regarding workers of the consulting agency as well
as of MOFPL

e. Notwithstanding anything in the MoA, in no event shall MOFPI be liable
under laws of contract, tort, misrepresentation warranty, negligence, strict
liability or otherwise, for any special indirect, incidental or consequential
damages (including loss of profit arising out of in connection with the MoA).

f. Neither execution and delivery by the consulting agency of the MoA nor
performance by the consulting agency of its obligations hereunder will
violate, conflict with, or result in breach of, or constitute a default under, any
provision of law, statute, rule or regulation or any judgment, order, or decree
of any court of governmental body applicable to it, or its articles of
incorporation or by-laws.

34. Laws governing the RFP/Contract-

This RFP/contract shall be governed by the Laws of India for time being in force.

35. Jurisdiction of courts-
Any dispute on selection/rejection and/or implementation/cancellation/withdrawal of
the proposal/ project under this RFP will be subject to Courts/ Tribunal having jurisdiction
over Delhi only.
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Annexure I
TECHNICAL BID FORM

CONSULTANT’S ORGANISATION EXPERIENCE
(Please refer clause 12 (i)(b) of the RFP)

A - Consultant’s Organisation

[Provide here a brief (not more than two pages) description of the background and
organisation of your entity and each associate, if any, for this assignment.]

B - Consultant’s Experience

[Using the format below, provide information on each assignment for which your entity,
and each associate for this assignment, was contracted for carrying out consulting
services similar to the ones requested under this assignment.]

Assignment name : Approx. value of the contract (in Rupees) :

Country: Duration of assignment (months) :
Location within country :

Name of client :
Address :

Start date (month/year):
Completion date (month/year) :

Name of associated Consultants, if |[Name of senior professional staff of your firm
any: involved and functions performed (indicate most
significant profiles such as Project

Director/Coordinator, Team Leader):

Narrative description of Project:

Description of actual services provided by your staff within the assignment:

Note: For each case study, the applicant is required to submit the complete details as

per this annexure separately

Firm's Name:
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General Description of Team (PL. refer to clause 12(i)(c) of the RFP)

Annexure- I1I

Sr.
No.

Name of Team
Leader & members

Position

Qualification/
experience

Input

(Staff-months)

Note: C.V of the Team Members to be provided in the format given at Annexure- III
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Annexure - II1
CURRICULUM VITAE (CV) OF PROPOSED

(Please refer clause 12 (i)(d) of the RFP)
PROFESSIONAL STAFF (Team Leader, experts, and members) FOR THE
ASSIGNMENT

1. Proposed Position [only one candidate shall be nominated for each position]: -

2. Name of Entity [Insert name of entity proposing the staff]:

3. Name of Staff [Insert full name]:

4. Date of Birth: Nationality:

5. Education: [Indicate academic/professional and other specialized education of staff
member, giving names of institutions/college/universities, degrees obtained alongwith
dates of obtainment]:

6. Membership of Professional Associations:

7. Publications (Indicate books, research papers and other articles published in reputed
journals).

8. Other Training(s):[Indicate significant training since obtaining degrees under 5 -
Education were obtained]:
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9. Countries of Work Experience: [List countries where staff has worked in the last ten
years|:

10. Employment Record:[Starting with present position, list in reverse order every
employment held by staff member since graduation, giving for each employment (see
format here below): dates of employment, name of employer organization, positions
held]:

From [Year]: To [Year]:
Employer:
Positions held:

11. Detailed Tasks Assigned
[List all tasks to be performed under this assignment]

12. Work Undertaken that Best Illustrates Capability to Handle the Tasks Assigned
[Among the assignments in which the staffs have been involved, indicate the following
information for those assignments that best illustrate staff capability to handle the tasks
listed under point 10].

Name of assignment or project

Terms of Reference

Year

Location
Client

Main project features:

Positions held:

Activities performed:
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13. Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV
correctly describes myself, my qualifications and experience. I understand that any wilful
misstatement described herein may lead to my disqualification or dismissal, if engaged

in the work. Date:

[Signature of staff member or authorized representative of the staff] Day/Month/Year

Full name of authorized representative:
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Annexure- IV
TENDER ACCEPTANCE LETTER
(Please refer clause 12 (i)(e) of the RFP)

To

Sub: Acceptance of Terms & Conditions of Tender-reg.

Tender Reference No:

Name of Tender / Work: -

Dear Sir,

1. I/ We have downloaded / obtained the tender documents(s) for the above
mentioned “Tender/Work” from the web site(s) namely:

As per your advertisement, given in the above mentioned website(s).

2. I / We hereby certify thati / we have read the entire terms and conditions of the
tender documents from Page No. to (including all documents like

annexure(s), schedule(s), etc.), which form part of the contract agreement and I/ we shall
abide hereby by the terms / conditions / clauses contained therein.

3. The corrigendum(s) issued from time to time by your department / organisations
too have also been taken into consideration, while submitting this acceptance letter.

4. I / We hereby, unconditionally accept the tender conditions of above mentioned
tender document(s) / corrigendum(s) in its totality / entirety.
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5. In case any provisions of this tender are found violated, then your department/
organisation shall without prejudice to any other right or remedy be at liberty to reject
this tender/ bid including the forfeiture of the full said earnest money deposit absolutely.

Yours faithfully,

(Signature of the Bidder, with Official Seal)
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Annexure-V
Sample Template for Evaluation of Central Scheme for Mega Food Parks

Mega Food Park Division/Ministry of Food Processing Industries

1 EXECUTIVE SUMMARY

2 OVERVIEW OF THE SCHEME

2.1 Background of the scheme
a) Brief write up on the scheme including Objectives, Implementation
Mechanism, Scheme architecture / design

b) Name of Sub-schemes/components

¢) Year of commencement of scheme

d) Present status with coverage of scheme (operational / non-operational)

e) Sustainable Development Goals (SDG) Served [link with objective]

f) National Development Plans (NDP) Served [link with objective]

2.2 Budgetary allocation and expenditure pattern of the scheme

Sub- [Year 1] [Year 2] [Year 3] [Year 4] [Year 5]
scheme/
Component]

BE |RE |Actual [BE |RE [Actual |BE [RE |Actual [BE |RE [Actual |BE |[RE [Actual

2.3 Summary of past evaluation since inception of scheme

Year of Agency hired for Recommendations made[Recommendations made
Evaluation |Evaluation and accepted but not accepted
3.METHODOLOGY

3.1 Approach (Methodology adopted), Division of country into 6 Geographical
Regions / Zones (North, South, East, West, North East and Central) as classified by
NSSO.
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3.2 Sample size and sample selection process, tools used: field study/

questionnaire, primary and secondary data.

4. OBJECTIVE OF

THE STUDY

4.1 Performance of the scheme based on the Output / Outcome indicators [as
suggested by NITI or recorded in EFC / SFC memorandum)

Output Indicator(s) Outcome Indicator (s)
Enhanced production|l - Total no. of food parks|Greater production,[l-Total actual production|
and value additionfoperationalized employment andffrom Mega Food Parks (in
capacity, availability farmer level impactjvalue and volume)
of raw material/ due to enhanced|(a) Preservation........MT
technologies processing and value|(b) Processing;..........MT
(in mega food park). addition facilities

(Mega Food Park)
2-  Total production 2-Total no. of farmers
capacity from Mega Food benefited due to the mega
Parks (in value volume) food park(Directly &
Indirectly)

(i) Preservation: ...... MT

(ii) Processing;........MT

3- No. of Small and Micro 3-Total employment]
food processing units generated in the units setup
established in Mega Food in the Mega  Food

Parks

Park(Directly & Indirectly)
(No. of Persons)

4.2 Additional parameters

a) Coverage of beneficiaries

State District
Urban Rural Urban Rural
Male Female Male Female Male Female Male Female
SC/ST SC/ST SC/ST SC/ST SC/ST SC/ST SC/ST SC/ST
b) Implementation mechanism

c) Training / Capacity building of administrators / facilitators d) IEC activities
e) Asset / Service creation & its maintenance plan
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f) Benefits (Individual, community)

g) Convergence with scheme of own Ministry / Department or of other Ministry /
Department.

4.3 Gaps in achievement of outcomes

4.4 Key Bottlenecks & Challenges

4.5 Input Use Efficiency

5. OBSERVATIONS AND RECOMMENDATIONS

5.1 Thematic Assessment

5.2 Externalities

6. CONCLUSION

6.1 Issues & challenges
6.2 Vision for the future

6.3 Recommendation for scheme with reasons

7. REFERENCES

8. APPENDICES

EXPLANATORY MEMORANDUM

2.1(a) Latest guidelines of the scheme to be annexed.
2.1(b) Sub-schemes/ components which have separate budgetary allocations either
through budget line or through Detailed Demand for Grants (DDG) may also be

listed along with component-wise budget allocation

2.1(d) include details of number of states/districts/villages where it is functional
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2.2 If DDG makes allocations for certain items which are not shown as s
ub schemes/components, the same may be separately indicated along with allocation
in the table.

3.1 Complete list of states as classified by NSSO may be seen on its website.

4.1 One has to consider the Output / Outcome Indicators as duly proposed by NITI
Aayog. If that is not available, then it may be taken from the SFC/ EFC memorandum
as defined during appraisal of the scheme.

Output / Outcome Indicators (the numbers or percentage) must be compared with base
year value with all-time points (periodicity) as per monitoring mechanism framework.

4.2 The tabulated information may be disseminated up to Tehsil / Block Level further
up to village level, if possible.

4.2 (b) The focus in implementation mechanism should be on Clarity of instructions and
availability of scheme or programme guidelines. It should also be included clear
definition of roles & responsibilities of functionaries and how many numbe
r of clarifications / additional instructions issued w.r.t. scheme guidelines.

4.2 (c) It should also include the training on PFMS /EAT Module or Scheme’s Portal. It
should also include the number of interventions and level at which carried
out

4.2 (d) It should also include Stakeholders / Beneficiaries, details of campaigns, media,
frequency, feedback etc.

4.2 (g) apparatus-manpower office transports etc. If no convergence, NIL may be
recorded.

4.3 Attributed to absence of interventions/ non-performance of existing
interventions

4.4 In Key bottleneck and challenges, the focus may be on Financial, Administrative,
Project Management and any other.

4.5 This para should cover the requirement of funds as indicated in EFC / SFC in

relation to actual allocation of funds. Timelines of release may also be included (b) The
requirement and allotment of manpower in implementation of scheme / programme at
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various level including PMU / Central / State (c) Involvement of private players,
volunteers, non-governmental organizations and local community etc.

5.1 Thematic assessment should focus on Accountability, Transparency, Employment
generation (direct / indirect), Climate change & sustainability, Role of TSP/ SCSP, Use
of IT, Behavioral change-stakeholder/ beneficiary, R&D, Role, functions, involvement /
support of State points. Cross cutting themes can be assessed both through secondary
data as well as primary. While conducting meta-analysis of existing reports, the evaluator
should actively review the cross-cutting themes. The primary data for cross cutting
themes will be elicited through specific questions and responses during the key
informant interviews and beneficiary surveys. For example, use of IT in scheme
implementation, fund flow, monitoring and evaluation can be assessed from interaction
with concerned ministries/departments as well as states officials. Similarly, gender
mainstreaming can be assessed by introducing specific questions on changes in
knowledge, attitude and practices pertaining gender equality, attributable to the CS
intervention at hand, through household surveys.

5.2 Items under externalities should cover Best Practices, innovations or the scheme /
projects where best practices were
replicated.

6.3 This is very important para in the sense that the recommendations are very
important for the Government and the focus of the evaluation agency should be either
to(a) Continue in existing form (b) Continue with some Modifications- sug
gest modifications (c) scale up- financial/ Physical / both (d) Scale down- financial/
Physical/ both (e) Close (f) Merge with another scheme as sub-scheme/component.
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Annexure -VI
Instructions for Online Bid Submission:

The bidders are required to submit soft copies of their bids electronically on the
CPP Portal, using valid Digital Signature Certificates. The instructions given below are
meant to assist the bidders in registering on the CPP Portal, prepare their bids in
accordance with the requirements and submitting their bids online on the CPP Portal.
More information useful for submitting online bids on the CPP Portal may be obtained
at: https:/ /eprocure.gov.in/eprocure/app

REGISTRATION

1) Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the
link “Online bidder Enrollment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part
of the registration process. These would be used for any communication from the CPP
Portal.

4) Upon enrollment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify / TCS /Encode / eMudhra etc.),
with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1) There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced search
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for tenders, wherein the bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for
a tender published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download
the required documents / tender schedules. These tenders can be moved to the respective
‘My Tenders’ folder. This would enable the CPP Portal to intimate the bidders through
SMS / e-mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in
case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1) Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note the
number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated
in the tender document / schedule and generally, they can be in PDF /XLS / RAR /
DWE/]JPG formats. Bid documents may be scanned with 100 dpi with black and white
option which helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has
been provided to the bidders. Bidders can use “My Space” or “Other Important
Documents” area available to them to upload such documents. These documents may be
directly submitted from the “My Space” area while submitting a bid, and need not be
uploaded again and again. This will lead to a reduction in the time required for bid
submission process.
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SUBMISSION OF BIDS

1) Bidder should log into the site well in advance for bid submission so that they can
upload the bid in time i.e. on or before the bid submission time. Bidder will be responsible
for any delay due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as
applicable and enter details of the instrument.

4) Bidder should prepare the EMD as per the instructions specified in the tender
document. The original should be posted/couriered/given in person to the concerned
official, latest by the last date of bid submission or as specified in the tender documents.
The details of the DD/any other accepted instrument, physically sent, should tally with
the details available in the scanned copy and the data entered during bid submission
time. Otherwise the uploaded bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids
in the format provided and no other format is acceptable. If the price bid has been given
as a standard BoQ format with the tender document, then the same is to be downloaded
and to be filled by all the bidders. Bidders are required to download the BoQ file, open it
and complete the white coloured (unprotected) cells with their respective financial quotes
and other details (such as name of the bidder). No other cells should be changed. Once
the details have been completed, the bidder should save it and submit it online, without
changing the filename. If the BoQ file is found to be modified by the bidder, the bid will
be rejected.

6) The server time (which is displayed on the bidders” dashboard) will be considered as
the standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

7) All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality of the
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data
storage encryption of sensitive fields is done. Any bid document that is uploaded to the
server is subject to symmetric encryption using a system generated symmetric key.
Further this key is subjected to asymmetric encryption using buyers/bid openers public
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keys. Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid opener

8) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

9) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a
bid summary will be displayed with the bid no. and the date & time of submission of the
bid with all other relevant details.

10) The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for any bid
opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number
for the helpdesk is 1800 3070 2232. Bidder can also get help at +91-7878007972 & +91-
7878007973.
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ANNEXURE-VII

LIST OF 38 MEGA FOOD PARK PROJECTS

S. No. Project Name
1. Srini Food Park Pvt. Ltd., Chittoor, Andhra Pradesh
2. Godavari Mega Aqua Food Park Pvt. Ltd., West Godavari, Andhra Pradesh
3. Andhra Pradesh Industrial Infrastructure Corporation (APIIC), Krishna,
Andhra Pradesh
4. North East Mega Food Park Ltd., Nalbari, Assam
5. Pristine Mega Food Park Pvt. Ltd., Khagaria, Bihar
6. Indus Best Mega Food Park Pvt. Ltd., Raipur, Chhattisgarh
7. Gujarat Agro Infrastructure Mega Food Park Pvt. Ltd., Surat, Gujarat
8. Fanidhar Mega Food Park Pvt. Limited, Mehsana, Gujarat
9. Haryana State Industrial & Infra Dev. Corp Limited (HSIIDC), Sonipat,
Haryana
10. |[Haryana State Coop. Supply and Marketing Federation Ltd (HAFED),
Rohtak, Haryana
11. Cremica Food Park Pvt. Ltd., Una, Himachal Pradesh
12. RFK Greens Food Park Pvt. Ltd., Pulwama, Jammu and Kashmir
13. Rongoge Mega Food Park Pvt. Ltd, Papum Pare, Arunachal Pradesh
14. Integrated Food Park Pvt. Ltd., Tumkur, Karnataka
15. Favorich Infra Pvt Ltd., Mandya, Karnataka
16.  [Kerala State Industrial Dev Corpt Ltd (KSIDC), Alappuzha, Kerala
17.  [Kerala Industrial Infra. Development Corpt. (KINFRA), Palakkad, Kerala
18.  |[Indus Mega Food Park Pvt. Ltd., Khargoan, Madhya Pradesh
19. Avantee Mega Food Park Pvt. Ltd., Dewas, Madhya Pradesh
20. Paithan Mega Food Park Pvt. Ltd., Aurangabad, Maharashtra
21. Satara Mega Food Park Pvt. Ltd., Satara, Maharashtra
22. Wardha Mega Food Park Pvt. Ltd, Wardha, Maharashtra
23. Zoram Mega Food Park Pvt. Ltd., Aizawl, Mizoram
24, Doys Agri Resources Pvt Ltd, Dimapur, Nagaland
25.  |Odisha Industrial Infrastructure Development Corporation (IDCO), Khurda,

Odisha
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26.

MITS Mega Food Park Ltd., Rayagada, Odisha

27. International Mega Food Park Ltd. , Fazilka, Punjab

28.  |Punjab Agro Industries Corporation Ltd., (PAIC) Ludhiana, Punjab

29.  [Sukjhit Mega Food Park & Infrastructure Limited, Kapurthala, Punjab

30.  |Greentech Mega Food Park Pvt. Ltd., Ajmer, Rajasthan

31. Smart Agro Food Park Pvt. Ltd., Nizamabad, Telangana

32. [Telangana State Industrial Infrastructure Corporation Ltd., Khammam,
Telangana

33.  [Sikaria Mega Food Park Pvt. Ltd., West Tripura, Tripura

34. Patanjali Food & Herbal Park Pvt. Ltd., Haridwar, Uttarakhand

35.  [Himalayan Food Park Pvt Ltd, Udham Singh Nagar, Uttarakhand

36. Nandvan Mega Food Park Private Limited, Mathura, Uttar Pradesh

37.  |Patanjali Food & Herbal Park Noida Pvt Ltd Gautam Budh Nagar, Uttar
Pradesh

38. Jangipur Bengal Mega Food Park Ltd., Murshidabad, West Bengal
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